

Republika ng Pilipinas  
*National Irrigation Administration*  
(PAMBANSANG PANGASIWAAN NG PATUBIG)  
Lungsod ng Quezon

Office Address: National Government Center  
EDSA, Diliman, Quezon City, Philippines  
Telephone Nos.: (02) 929-6071 to 78  
Website: www.nia.gov.ph

Telefax No. (632) 928-9343  
TIN No. 000-916-415

**SUPPLEMENTAL NOTICE NO. 1**

to the  
**BID DOCUMENTS**  
for the

Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage  
Inlet (Sta. 0+000 – Sta. 0+260 and Sta. 0+740 – Sta. 1+270) under the  
Lower Agno River Irrigation System Improvement Project

**Invitation to Bid No. R1-LARISIPD-C-2**

- A. The following changes/information as a result of the pre-bidding conference are hereby made on the above captioned invitation to bid:
1. The Submission/Opening of Bids will be moved from February 18, 2020 to February 26, 2020. Deadline for Submission of Bids will be at 12:00 NN at BAC-A Secretariat Office 6<sup>th</sup> Floor NIA Bldg. A, NIA Complex, EDSA, Diliman Quezon City, followed by Opening of Bids at 2:00 P.M at Classroom "A", 3<sup>rd</sup> Floor, IEC Bldg., NIA Complex, EDSA, Diliman, Quezon City.
  2. Delete page 38 of Section III, Bid Data Sheet, and substitute the herein attached replacement sheet (Attachment Sheet No. 1).
  3. Delete Supplemental Information in Section V-A, Local Condition and Supplemental Information and substitute the herein attached replacement sheets (Attachment Sheet Nos. 2 & 3).
  4. Delete the format for the " Statement of all On-going Government & Private Contracts including contracts awarded but not yet started" in Section IX, Bidding Forms, and substitute the herein attached revised form/replacement sheet (Attachment Sheet No. 4 ).
  5. Delete the format for the " Statement of Single Largest Completed Contract (SLCC) similar to the Contract to be Bid" in Section IX, Bidding Forms, and substitute the herein attached revised form/replacement sheet (Attachment Sheet No. 5 ).
  6. Delete the format for the "Qualification of Key Personnel Proposed to be Assigned to the Contract" in Section IX, Bidding Forms, and substitute the herein attached revised forms/replacement sheets (Attachment Sheet Nos. 6 & 7).

7. The attached “Minutes of the Pre-bidding Conference” shall form part of the Bid Documents (Attachment Sheet Nos. **8 to 12**).
  8. The attached “Checklist of Eligibility, Technical and Financial Requirements” as provided in ITB Clause 12.1 Section II of the Bid Documents is for reference only (Attachment Sheet Nos. **13 to 16**).
- B. Receipt of this Notice must be acknowledged by the Bidders at the Office of the BAC-A Secretariat, 6th Floor, NIA Building “A”, this Agency.

  
for **BGEN ABRAHAM B BAGASIN (Ret)**  
Chairman, BAC-A

12.1(b)(ii.3)	<p>The minimum major equipment requirements are the following:</p> <table><tr><th colspan="2">Equipment</th><th>Capacity</th><th>Number of Units</th></tr><tr><td>1.</td><td>Backhoe*</td><td>1.48 cu.m., 250 Hp</td><td>10</td></tr><tr><td>2.</td><td>Wheel Loader*</td><td>1.0 cu.m., 77.80 Hp</td><td>10</td></tr><tr><td>3.</td><td>Dump Truck*</td><td>11.47 cu.m., 385 Hp</td><td>20</td></tr><tr><td>4.</td><td>Bulldozer*</td><td>90 HP</td><td>7</td></tr><tr><td>5.</td><td>Grader*</td><td>135 Hp</td><td>3</td></tr><tr><td>6.</td><td>Transit Mixer*</td><td>4 cu.m., 160 Hp</td><td>2</td></tr><tr><td>7.</td><td>Crane, w/ clam shell* attachment</td><td>30 Tons, 145 Hp</td><td>1</td></tr><tr><td>8.</td><td>Concrete Batch Plant*</td><td>30.60 cu.m./hr.</td><td>1</td></tr><tr><td>9.</td><td>Concrete Vibrator*</td><td>50mm diameter</td><td>1</td></tr><tr><td>10.</td><td>One Bagger Mixer</td><td>-</td><td>3</td></tr><tr><td>11.</td><td>Roller</td><td>10 tons, 125 hp</td><td>1</td></tr><tr><td>12.</td><td>Water Truck</td><td>16,000 liters, 360 hp</td><td>1</td></tr><tr><td>13.</td><td>Air Compressor</td><td>160 cfm, 51 hp</td><td>1</td></tr><tr><td>14.</td><td>Breakers</td><td>BH23, 4 hp</td><td>2</td></tr></table> <p>* All of the Major Equipment must be in A1 condition and at least 30% must be owned by the Bidder. No replacement shall be made throughout the contract duration without prior written approval of NIA.</p>	Equipment		Capacity	Number of Units	1.	Backhoe*	1.48 cu.m., 250 Hp	10	2.	Wheel Loader*	1.0 cu.m., 77.80 Hp	10	3.	Dump Truck*	11.47 cu.m., 385 Hp	20	4.	Bulldozer*	90 HP	7	5.	Grader*	135 Hp	3	6.	Transit Mixer*	4 cu.m., 160 Hp	2	7.	Crane, w/ clam shell* attachment	30 Tons, 145 Hp	1	8.	Concrete Batch Plant*	30.60 cu.m./hr.	1	9.	Concrete Vibrator*	50mm diameter	1	10.	One Bagger Mixer	-	3	11.	Roller	10 tons, 125 hp	1	12.	Water Truck	16,000 liters, 360 hp	1	13.	Air Compressor	160 cfm, 51 hp	1	14.	Breakers	BH23, 4 hp	2
Equipment		Capacity	Number of Units																																																										
1.	Backhoe*	1.48 cu.m., 250 Hp	10																																																										
2.	Wheel Loader*	1.0 cu.m., 77.80 Hp	10																																																										
3.	Dump Truck*	11.47 cu.m., 385 Hp	20																																																										
4.	Bulldozer*	90 HP	7																																																										
5.	Grader*	135 Hp	3																																																										
6.	Transit Mixer*	4 cu.m., 160 Hp	2																																																										
7.	Crane, w/ clam shell* attachment	30 Tons, 145 Hp	1																																																										
8.	Concrete Batch Plant*	30.60 cu.m./hr.	1																																																										
9.	Concrete Vibrator*	50mm diameter	1																																																										
10.	One Bagger Mixer	-	3																																																										
11.	Roller	10 tons, 125 hp	1																																																										
12.	Water Truck	16,000 liters, 360 hp	1																																																										
13.	Air Compressor	160 cfm, 51 hp	1																																																										
14.	Breakers	BH23, 4 hp	2																																																										
12.1(b)(ii.4)	Certificate of Site Inspection																																																												
13.1(b)	<p>This shall include all of the following documents:</p> <ol style="list-style-type: none"><li>1) Bid prices in the Bill of Quantities;</li><li>2) Detailed estimates, including a summary sheet indicating the unit prices of construction materials, labor rates, and equipment rentals used in coming up with the Bid; and</li><li>3) Cash flow by quarter or payment schedule.</li></ol>																																																												
13.2	The ABC is <b>PhP325,000,000.00</b> . Any bid with a financial component exceeding this amount shall not be accepted.																																																												
14.2	No further instruction.																																																												
15.4	No further instruction.																																																												

**SUPPLEMENTAL INFORMATION**

PROJECT: Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 – Sta. 0+260 and Sta. 0+740 – Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project, Invitation to Bid No: R1- LARISIPD-C-2

1. Site Visit and Inspection, Register at NIA-LARISIP-PMO, Tomana East, Rosales Pangasinan

2. List of Officers/Offices to be furnished correspondence from the Contractor.

- a) The Deputy Administrator  
For Engineering & Operations  
National Irrigation Administration  
5<sup>th</sup> Floor, NIA Complex  
EDSA, Diliman, Quezon City
- b) The Project Manager  
National Irrigation Administration  
Lower Agno River Irrigation System Improvement Project  
(NIA – LARISIP)  
Tomana East, Rosales Pangasinan

3. List of Initial Equipment required to be mobilized within twenty (20) calendar days after receipt of Notice to Proceed, Page TS-1-1, paragraph 101 (b) of Section V.

Type of Equipment		Quantity	
1.	Backhoe, 1.48 cu.m., 250 Hp	5	units
2.	Wheel Loader, 1 cu.m., 77.80 Hp	5	units
3.	Dump Truck, 11.47 cu.m., 385 Hp	10	units
4.	Bulldozer, 90 Hp	3	units

4. Minimum Equipment Requirements for the Contract:

Type of Equipment		Quantity	
1.	Backhoe, 1.48 cu.m., 250 Hp	10	units
2.	Wheel Loader, 1 cu.m., 77.80 Hp	10	units
3.	Dump Truck, 11.47 cu.m., 385 Hp	20	units
4.	Bulldozer, 90 Hp	7	units

5.	Grader, 135 Hp	3	units
6.	Transit Mixer, 4 cu.m., 160 Hp	2	units
7.	Crane, w/ clam shell attachment, 30 tons, 145 Hp	1	unit
8.	Concrete Batch Plant, 30.60 cu.m./hr	1	unit
9.	Concrete Vibrator, 50mm diameter	1	unit
10.	One Bagger Mixer	3	units
11.	Roller, 10 tons, 125 hp	1	unit
12.	Water Truck, 16,000 liters, 360 hp	1	unit
13.	Air Compressor, 160 cfm, 51 hp	1	unit
14.	Breakers, BH23, 4 hp	2	units



National Irrigation Administration

Contract Number: \_\_\_\_\_

Name of Contract: \_\_\_\_\_

## STATEMENT OF SINGLE LARGEST COMPLETED CONTRACT (SLCC) SIMILAR TO THE CONTRACT TO BE BID

Business Name :

Business Address :

Name of the Contract	Date of the Contract	Contract Duration	Owner's Name and Address	Nature of Works	Contractor's Role (i.e. Sole Contractor, J.V. member, etc.)		Total Contract Value at Award	Date of Completion	Total Contract Value at Completion
					Description	Percentage			

The Bidder shall be able to support this Statement with; Notice of Award and or Notice to Proceed, Project Owner's Certificate of Final Acceptance issued by the Owner other than the Constructor or the Constructor's Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory. In the case of contracts with the private sector, an equivalent document shall be submitted.

Submitted by : \_\_\_\_\_

(Printed Name &amp; Signature)

Designation : \_\_\_\_\_

Date : \_\_\_\_\_

## National Irrigation Administration

Contract Number: \_\_\_\_\_

Name of Contract: \_\_\_\_\_

## Qualification of Key Personnel Proposed to be Assigned to the Contract

Business Name : \_\_\_\_\_

Business Address : \_\_\_\_\_

	Project Manager	Project Engineer	Project Engineer	Office Engineer	Office Engineer	Materials Engineer I
1 Name						
2 Address						
3 Date of Birth						
4 Employed since						
5 No. of Years of Experience						
6 No. of Years in Previous Employment						
7 Education						
8 PRC License						

## Minimum Requirements

: Project Manager

: Two (2) Project Engineer

: Two (2) Office Engineer

: Materials Engineer I

: Safety/Health Officer

: Geodetic Engineer

: Two (2) Foreman for Earthwork

: Foreman for Concreting

## Note

- : a) Attach PRC License;
- : b) for Materials Engineer, attach Certificate of Accreditation as Materials Engineer duly accredited by the DPWH;
- : c) for Safety/Health Officer, attach Training Certificate as Safety Officer duly accredited by DOLE.

Submitted by \_\_\_\_\_

Designation \_\_\_\_\_

Date \_\_\_\_\_

(Printed Name &amp; Signature)



National Irrigation Administration

Contract Number: \_\_\_\_\_

Name of Contract: \_\_\_\_\_

**Qualification of Key Personnel Proposed to be Assigned to the Contract**

Business Name : \_\_\_\_\_

Business Address : \_\_\_\_\_

	Safety/Health Officer	Geodetic Engineer	Foreman for Earthwork	Foreman for Earthwork	Foreman for Concreting
1 Name					
2 Address					
3 Date of Birth					
4 Employed since					
5 No. of Years of Experience					
6 No. of Years in Previous Employment					
7 Education					
8 PRC License					

Minimum Requirements

: Project Manager  
 : Two (2) Project Engineer  
 : Two (2) Office Engineer  
 : Materials Engineer I

: Safety/Health Officer  
 : Geodetic Engineer  
 : Two (2) Foreman for Earthwork  
 : Foreman for Concreting

Note

: Attachments:


- a) Attach PRC License;  
 b) for Materials Engineer – attach Certificate of Accreditation as Materials Engineer duly accredited by the DPWH;  
 c) for Safety/Health Officer – attach Training Certificate as Safety Officer duly accredited by DOLE.

Submitted by

Designation

Date

(Printed Name &amp; Signature)



Republika ng Pilipinas  
*National Irrigation Administration*  
 (Pambansang Pangasiwaan ng Patubig)  
 Lungsod ng Quezon

Office Address: National Government Center  
 EDSA, Diliman, Quezon City, Philippines  
 Telephone Nos.: (02) 929-6071 to 78  
 Website: www.nia.gov.ph

Telefax No. (632) 928-9343  
 TIN: 000-916-415

### MINUTES OF PRE-BIDDING CONFERENCE

for the  
**Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet**  
**(Sta. 0+000 – Sta. 0+260 and Sta. 0+740 – Sta. 1+270)**  
**under the Lower Agno River Irrigation System Improvement Project**

#### Invitation to Bid No. R1-LARISIPD-C-2

February 4, 2020; 9:30 AM  
 Classroom "A", 3rd Floor, IEC Building,  
 NIA Complex, EDSA, Quezon City

#### I. ATTENDANCE

##### I.1. Present:

BGEN ABRAHAM B BAGASIN (Ret)	-	Chairman, BAC-A
PEPITO L. PADILLA	-	Member, BAC-A
ANGELITO S. MIGUEL	-	Provisional Member
ROGELIA G. DELA TORRE	-	Head, TWG
MILAGROS C. NOPRE	-	Member, TWG
JOSELITO C. MERCADO	-	Member, TWG
ABEL ALDWIN P. AROMIN	-	Member, TWG
FELIPA E. MASCARIÑAS	-	Head, Secretariat
FAE-ANGELIE G. DATU	-	Alternate Head, Secretariat
MARCELINO M. LIM	-	Member, Secretariat
ZOSIMO R. BAIRA	-	Member, Secretariat
PAULO L. ROXAS	-	Member, Secretariat
JAASIEL ANNE T. TANIEGRA	-	Member, Secretariat
GERARD E. GUZMAN	-	Support Staff, Secretariat
JENIFER JANE G. ALALAY	-	Support Staff, Secretariat
MICHAEL B. BORAS	-	Support Staff, Secretariat
MARTIN IAN P. MARIANO	-	Support Staff, Secretariat
JOHN REXTER B. CRUZ	-	Support Staff, Secretariat
ANTONIO G. BATO III	-	LARISIP Representative

##### I.2. Absent:

AILYNE C. AGTUCA-SELDA	-	Vice-Chairman, BAC-A
LYDIA S. ESGUERRA	-	Member, BAC-A
ARNOLD L. SALAZAR	-	Member, TWG
MARTY P. CACHAPERO	-	Member, TWG

## I.3. Observers:

ANGELO KARL DOCEO	-	Representative, COA
EDSEL JUN BRILLANTES	-	Representative, IAS
EUGENE S. ALBA	-	Representative, NIAEASP

## I.4. Official Bidder

BIDDER	REPRESENTATIVE	DESIGNATION
1. LORENZO CONSTRUCTION & DEVELOPMENT CORPORATION	Chris Villareal Annaliza A. Garcia	General Manager Liaison Officer
2. PHESCO, INCORPORATED	No Representative Present	

## I.5 Unofficial Bidders

BIDDER	REPRESENTATIVE	DESIGNATION
1. ITP CONSTRUCTION INC.	Eduardo M. Eso Catherine P. Busog Jonah Mae Rotoni	Project Manager MBD Officer MBD Assistant
2. JOMARCANN GEN. CONST.	Engr. Reuel D. Terte	Project Manager
3. SCP CONSTRUCTION	Edcardo Enrico Juanito Principe	Liaison Civil Engineer
4. FRAMECON CONSTRUCTION	Dominic Santos Dr. Ray Sarmiento Jewel A. Manzano	Liaison Partner Partner
5. RAYMAN CONSTRUCTION	Minasol Labiforia	Project Engineer
6. MARKBILT CONSTRUCTION	Silvestre Aceron Joy De Guzman Gio Francisco	Corporate Sec. Project Engineer Office Engineer
7. ONEMEGA BUILDERS CONST. CORP.	Genaro Orallo Jr.	Business Dev't Manager

## II. CALL TO ORDER

Having a quorum, the pre-bidding conference for the above-mentioned proposed contract was called to order at 9:37 A.M. with the BAC-A Chairman, BGen Abraham B Bagasin (Ret), presiding.

## III. BUSINESS MATTERS

- At the start of the conference, the Chairman welcomed and acknowledged the presence of the BAC-A Members, the TWG, BAC-A Secretariat, Observers, and the Bidder's Representatives and informed that the meeting was called for the bidding of the Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 – Sta. 0+260 and Sta. 0+740 – Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project, Invitation to Bid No. R1-LARISIPD-C-2.
- The Chairman then instructed the BAC-A Secretariat for the presentation of the background of the project and all the requirements to be submitted by the bidders.
- Ms. Fae-Angelie G. Datu, Member of Secretariat, discussed the General Information, and background of the project stating that the Approved Budget for the Contract (ABC) is PhP325,000,000.00 and the contract duration is 360 Calendar Days including 89 unworkable days. She also clarified all the documentary requirements to be submitted by the bidders i.e., Eligibility/Technical Documents (Envelope 1) and the Financial Documents (Envelope 2).

- After the discussion, the Chairman instructed the Project Manager of LARISIP to brief the body regarding the project to help the bidders visualize the project aside from the site inspection.
- The Chairman also informed everyone present, that President Rodrigo Roa Duterte personally directed the NIA administrator to make sure that this particular project must be given “enough attention”, being part of the Administration’s commitment for 2020’s “Build, Build, Build” Program. He added that inspections and strict monitoring of the progress of the project will be conducted in obedience to the Presidential Directive.
- In this regard, Ms. Felipa E. Mascariñas, Head of BAC-A Secretariat, reminded the bidders, as per instruction of the Deputy Administrator for Engineering and Operations, Engr. C’zar M. Sulaik, to review the bid documents from the Instruction To Bidders to Technical Specifications thoroughly as early as now so that during the Pre-Construction Conference, the awardee will no longer need briefing regarding the General and Special Conditions of the Contract, and basis of payments. She also informed that the winning bidder will be the one to present their Construction Management Plan during the Pre-Construction Conference.
- Mr. Angelito S. Miguel, BAC-A Provisional Member, then presented a video showcasing the Phase I, which is the on-going contract, and the Phase II of the project. He enumerated the works needed for the project such as the demolition of an existing structure, construction of drainage inlet and slope protection, boulder riprap. He also explained that they required a long-arm backhoe for the 6-meter depth excavation work.
- Mr. Chris Villareal, Representative of Lorenzo Construction & Development Corporation, asked for clarification regarding the required long-arm backhoe and expressed his reservation and stated that there will be difficulty in finding the 1.48 cu.m. bucket capacity in the market. He also inquired if the foundation near the structure to be demolished was part of the demolition works. They worry that the backhoe will not be sufficient to demolish the bases and asked if it would be possible to perform blasting. He asked if the implementing project office has an actual size or volume of the foundation.
- Mr. Miguel stated that the San Roque Power Corporation would most likely not allow blasting. As for the demolition of bases, only during the implementation will they be able to determine the volume of the structure.
- Mr. Villareal then asked to whose responsibility is the clearing of the access road made by the contractor in Phase I. He also asked if the contractor in-charge of Phase I is on schedule.
- Mr. Miguel confirmed that the contractor is on schedule with a positive slippage. He also added that there will be no problem in terms of accessibility since the access road is 10-meter wide.
- After Mr. Miguel’s presentation, Atty. Pepito L. Padilla, BAC-A Member, asked the prospective bidders one by one for questions and/or clarifications regarding the proposed contract.

#### 1. ITP CONSTRUCTION INC.

- Q1 The representative asked for clarification regarding the requirement “at least 30% must be owned by the bidder...” for the major equipment. She asked how it will be treated, by item or by the total number of the major equipment.

A1 Atty. Padilla elucidated that the thirty-percent minimum requirement is for the total number of the major equipment required.

Q2 The representative also asked if the Water Truck was really not part of the required major equipment considering that the Concrete Vibrator is a part of the major equipment.

A2 As per the TWG, Atty. Padilla stated that only the equipment marked with asterisk are critical for the project.

Q3 For the required Materials Engineer I, the representative inquired if the project only requires a Materials Engineer I.

A3 Atty. Padilla clarified that Materials Engineer I is only the minimum requirement.

Q4 The representative found some discrepancies between the presented required information in the Statement of all On-Going Contracts and the form attached in the bid documents, and asked which of the two are they going to follow.

A4 Atty. Padilla advised the bidders to follow the form. In addition, the contract duration can be computed through the date started and date of completion written in the form. However, if there will be revisions in the form, a Supplemental Bid Notice will be issued to all prospective bidders.

2. JOMARCANN GEN. CONST.

No question.

3. SCP CONSTRUCTION

No question.

4. LORENZO CONSTRUCTION & DEVELOPMENT CORPORATION

No question.

5. FRAMECON CONSTRUCTION

No question.

6. RAYMAN CONSTRUCTION

No question.

7. MARKBILT CONSTRUCTION

No question.

8. ONEMEGA BUILDERS CONST. CORP.

No question.

- Atty. Padilla asked if the contractors have additional questions, there being none, he reminded everyone regarding the deadline of submission on February 18, 2020 at 9:00 AM, followed by opening of bids at 10:00 AM, same date, and instructed to be mindful of the time to avoid disqualification of bids. In case there are other questions and/or clarifications, the bidder may submit it to the BAC-A Secretariat until the 7<sup>th</sup> of February 2020. If there will be changes as a result of the inquiry, Supplemental Bid Notice/s will be posted.
- He then reminded the prospective bidders of the bid documents and the relevant provisions of RA 9184:
  1. Bid Forms are provided at the back of the Bid Documents, use the prescribed form otherwise it will be ground for disqualification.
  2. Attachments are no longer needed for the statement of on-going projects
  3. As for the statement of the Single Largest Completed Contract (SLCC) for similar project, supporting documents listed in the form are required as attachments.
  4. NFCC computation in accordance with ITB Clause 5.5.
  5. The information regarding the Community Tax Certificate Number and Government ID in the Omnibus Sworn Statement form should be filled-out completely. The absence of either the ID or CTC will be ground for disqualification.
- The Chairman then asked the BAC-A Members, TWG, Secretariat, and Bidders if there are any more questions or matters to be discussed, there being none, the Chairman declared the end of the pre-bidding conference.


#### V. ADJOURNMENT

There being no other matters to be discussed, the pre-bidding conference ended at 10:38 AM.

Prepared by:

  
**JAASIEL ANNE T. TANIEGRA**  
Member, BAC-A Secretariat

Noted:

  
**BGEN ABRAHAM B BAGASIN (Ret)**  
Chairman, BAC-A

**NATIONAL IRRIGATION ADMINISTRATION**

EDSA, Diliman, Quezon City

**Documents Comprising the Bid: Eligibility, Technical & Financial Components****OPENING OF BIDS**February 18, 2020 / 10:00 A.M.

DATE / TIME

Contract: **Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 - Sta. 0+260 and Sta. 0+740 - Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project**  
**Invitation to Bid No. R1-LARISIPD-C-2**

Bidder: \_\_\_\_\_

a. **ELIGIBILITY DOCUMENTS -****Class "A" Documents:**

- i. PhilGEPS Certificate of Registration and Membership in accordance with Section 8.5.2 of the IRR of R.A. 9184; (**Platinum Membership-Attached Annex "A"**)
- ii. Statement of **All** its ongoing government and private contracts, including contracts awarded but not yet started, if any, whether similar or not similar in nature and complexity to the contract to be bid with the following information;
  - ii.1 name of the contract;
  - ii.2 date of the contract;
  - ii.3 contract duration;
  - ii.4 owner's name and address;
  - ii.5 nature of work;
  - ii.6 contractor's role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
  - ii.7 total contract value at award;
  - ii.8 date of estimated completion time;
  - ii.9 percentage of planned and actual accomplishments, and
  - ii.10 value of outstanding works.
- ii.1 Statement of the Bidder's Single Largest Completed Contract (SLCC) similar to the contract to be bid, in accordance with ITB Clause 5.4 with the following information;
  - ii.1.1 name of the contract;
  - ii.2.2 date of the contract;
  - ii.3.3 contract duration;
  - ii.4.4 owner's name and address;
  - ii.5.5 nature of work;
  - ii.6.6 contractor's role (whether sole contractor, subcontractor, or partner in a JV) and percentage of participation;
  - ii.7.7 total contract value at award; and
  - ii.8.8 total contract value at completion;

Contract: **Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 - Sta. 0+260 and Sta. 0+740 - Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project**  
**Invitation to Bid No. R1-LARISIPD-C-2**

Bidder: \_\_\_\_\_

Valid PCAB License with a principal classification and category in **General Engineering as "AA"** and registration Particulars with respective size range of **Large "A"** in Dam, Reservoir or Tunneling and/or Irrigation Facilities and Flood Control.

Similar contract shall refer to Construction of Dam (for agricultural and/or hydropower projects) and/or Flood Control Projects (Protection Dikes and/or Sabo Dam and/or Floodway) and/or Irrigation Canal/Canal Structures, and/or other Major Hydraulic Structures and/or Drainage Canals / Structures for Irrigation with a value of at least 50% of ABC (PhP325,000,000.00 x 0.50 = PhP162,500,000.00).

The statement of the Bidder's SLCC shall be supported by the Notice of Award and/or Notice to Proceed, Project Owner's Certificate of Final Acceptance issued by the Owner other than the Contractor or the Constructors Performance Evaluation System (CPES) Final Rating, which must be at least satisfactory. In case of contracts with the private sector, an equivalent documents shall be submitted.

- iii. Valid special PCAB License in case of joint ventures, and registration for the type and cost of the contract for this project; and
- iv. NFCC computation in accordance with ITB Clause 5.5.

**Class "B" Document:**

- v. If applicable, Joint Venture Agreement (JVA) in accordance with RA 4566.

**b. TECHNICAL DOCUMENTS -**

**Bid Security:**

- i. The bid security shall be in the form of a **Bid Securing Declaration** (accomplished the JURAT portion and duly notarized) or any of the following
  - i.1 The amount of not less than **PhP6,500,000.00 (2% of ABC)**, if bid security is in Cash, Cashier's/Manager's Check, bank draft /guarantee or irrevocable letter of credit; or
  - i.2 The amount of not less than **PhP16,250,000.00 (5% of ABC)** if bid security is in Surety Bond;
- ii. Project Requirements, which shall include the following:
  - ii.1 Organizational chart for the contract to be bid;
  - ii.2 List of contractor's personnel, to be assigned to the contract to be bid, with their complete qualification and experience data:



**Contract: Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 - Sta. 0+260 and Sta. 0+740 - Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project**  
**Invitation to Bid No. R1-LARISIPD-C-2**

Bidder: \_\_\_\_\_

Key Personnel

Relevant Experience

- 1- Project Manager - a licensed Civil Engineer with at least five (5) years experience as Project Manager;
- 2- Project Engineer - a licensed Civil Engineer w/ at least three (3) years experience as Project Engineer in similar works;
- 2- Office Engineer - a licensed Civil Engineer with at least one (1) year experience in Engineering Works and AUTOCAD Literate;
- 1- Materials Engineer I - with at least two (2) years experience as Materials Engineer duly accredited by the DPWH;
- 1- Safety/Health Officer - with Training Certificate and with at least two (2) years experience as Safety Officer duly accredited by DOLE;
- 1- Geodetic Engineer - with at least two (2) years experience as Geodetic Engineer;
- 3- Foreman
  - 2-for Earthworks - with at least three (3) years experience as Foreman for Earthworks;
  - 1-for Concreting - with at least three (3) years experience as Foreman for concreting and/or other related works.

No replacement of key personnel shall be allowed by NIA until after fifty percent (50%) of the project has been completed, except for justifiable reason to be approved by NIA.

- ii.3 List of contractor's major equipment units, which are owned, leased, and/or under purchase agreements, supported by proof of ownership, certification of availability of equipment from the equipment lessor/vendor for the duration of the project;

The minimum major equipment requirements are the following:

Equipment	Capacity	No. of Units
1. Backhoe *	1.48 cu.m., 250 Hp	10
2. Wheel Loader *	1.0 cu.m., 77.80 Hp	10
3. Dump Truck *	11.47 cu.m., 385 Hp	20
4. Bulldozer *	90 Hp	7
5. Grader *	135 Hp.	3
6. Transit Mixer *	4 cu.m., 160 Hp.	2
7. Crane w/ clamp shell attached*	30 Tons, 145 Hp.	1
8. Concrete Batching Plant *	30.60 cu.m./hr.	1
9. Concrete Vibrator *	50mm diameter	1
10. One Bagger Mixer	-	3
11. Roller	10 tons, 125 hp.	1
12. Water Truck	16,000 liters, 360 hp.	1
13. Air Compressor	160 cfm., 51 hp.	1
14. Breakers	BH23, 4 hp.	2

\* All of the Major Equipment must be in A1 condition and at least 30% must be owned by the Bidder. No replacement shall be made throughout the contract duration without prior written approval of NIA.

Contract: **Excavation of Re-Regulating Pond, Construction of Slope Protection and Drainage Inlet (Sta. 0+000 - Sta. 0+260 and Sta. 0+740 - Sta. 1+270) under the Lower Agno River Irrigation System Improvement Project**  
**Invitation to Bid No. R1-LARISIPD-C-2**

Bidder: \_\_\_\_\_

- ii.4 Certificate of Site Inspection (duly signed by the designated signatory);
- iii. Omnibus Sworn Statement (Accomplished the JURAT portion with CTC and one (1) government ID, and duly notarized);

## **FINANCIAL COMPONENT**

- a. Financial Bid Form in accordance with NIA Prescribed Form in Section IX;
- b. Bid prices in the Bill of Quantities, in accordance with the NIA prescribed form in Section VIII, Bill of Quantities;
- c. Detailed Breakdown of Estimates including Summary Sheet indicating the unit prices of construction materials, labor rates and equipment rentals used in coming up with the bid using prescribed forms in Section IX; and
- d. Cash Flow by Quarter or Payment Schedule.